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                                                                                                                       PAGE  1
    BID OPENING DATE    09/12/00                    IN SANTA CLARA COUNTY IN SAN JOSE                                  09/13/00
    CONTRACT NUMBER     04-250404                   AT CAPITOL EXPRESSWAY OVERCROSSING                       CONTRACT CODE 'F '
    LOCATION            04-SCL-101-31.2/33.5        AND AT TULLY ROAD OVERCROSSING                            34 CONTRACT ITEMS

                                                    REHABILITATE PAVEMENT                     FEDERAL AID  ACNH-P101-(955)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED   12    FUND TOTAL   HA22      2,110,000                         TOTAL NUMBER OF WORKING DAYS    120
NUMBER OF BIDDERS  3    ENGINEERS EST      1,860,000.00         AMOUNT OVER   119,979.00         PERCENT OVER EST  6.45
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         1,979,979.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE CA  95077-5085
                  2         1,998,028.00    3              R G W CONSTRUCTION INC                510 490-1070
                                                                                                 00591940
                                                           P O BOX 1808                      FAX 510 651-4546
                                                           FREMONT CA  94538
                  3         2,136,649.00    2              PAVEX CONSTRUCTION DIVISION           650 482-4000
                                                                                                 00000022
                                                           330 BLOMQUIST ST                  FAX 650 482-4103
                                                           REDWOOD CITY CA  94063
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         09/12/00                                                                                                 09/13/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
          RUSS ENTERPRISES                                             CONSTRUCTION AREA SIGNS, SIGNS AND TRAFFIC CONTROL
          SAN JOSE CA
          SIGNAL ELECTRIC CONSTRUCTION                                 ELECTRICAL
          SAN JOSE CA
          SPIRIT ROAD OILS                                             BOOT TRUCK
          SAN JOSE CA
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         09/12/00                                                                                                 09/13/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     D B ELECTRIC                                                 ELECTRICAL
          OAKLAND CA
          GOLDEN STATE TRAFFIC SERVICES                                CONSTRUCTION AREA SIGNS
          RANCHO CORDOVA CA
          LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     LINEAR OPTIONS                                               ITEMS 3, 6 THRU 8 AND 28 THRU 33 (PARTIAL)
          MENLO PARK CA
          SIGNAL ELECTRIC                                              ITEM 34
          SAN JOSE CA
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         09/12/00                                                                                                 09/13/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     019166      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,087.00*          2,087.00
      2 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           16,028.00*         16,028.00
      3 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          110,000.00*        110,000.00
      4     150206      ABANDON CULVERT                                EA            2              889.00           1,778.00
      5     150221      ABANDON INLET                                  EA            2              603.00           1,206.00
      6     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         2,990                1.70           5,083.00
      7     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           47               22.00           1,034.00
      8     150722      REMOVE PAVEMENT MARKER                         EA        1,130                2.00           2,260.00
      9     152439      ADJUST FRAME AND GRATE TO GRADE                EA            3              737.00           2,211.00
     10     153101      PLANE ASPHALT CONCRETE PAVEMENT                M2        1,460               20.00          29,200.00
     11     153210      REMOVE CONCRETE                                M3          720               84.50          60,840.00
     12     155003      CAP INLET                                      EA           12            1,874.00          22,488.00
     13     190101      ROADWAY EXCAVATION                             M3        3,070               80.00         245,600.00
     14     190185      SHOULDER BACKING                               STA          12            1,350.00          16,200.00
     15     194001      DITCH EXCAVATION                               M3          320               69.00          22,080.00
     16     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3            9.6            775.00           7,440.00
     17     260301      CLASS 3 AGGREGATE BASE                         M3           85              115.00           9,775.00
     18     390145      REPLACE ASPHALT CONCRETE SURFACING             M3          740              240.00         177,600.00
     19     390155      ASPHALT CONCRETE (TYPE A)                      TONN     14,600               70.00       1,022,000.00
     20     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          200               32.50           6,500.00
                        AREA)
     21     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           230                1.70             391.00
     22     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         4,190                1.60           6,704.00
     23     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         25              470.00          11,750.00
     24 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            2.8          3,332.00           9,329.60
     25     566013      ROADSIDE SIGN                                  EA            5              200.00           1,000.00
                        (STRAP AND SADDLE BRACKET METHOD)
     26     650360      300 MM REINFORCED CONCRETE PIPE                M            18              351.00           6,318.00
                        (CLASS III)
     27     750001      MISCELLANEOUS IRON AND STEEL                   KG          444                1.10             488.40
     28 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           62               40.00           2,480.00
     29 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        12,400                1.00          12,400.00
     30 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,380                2.00           2,760.00
     31 (S) 840574      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           150                2.00             300.00
                        (BROKEN 10.98 M - 3.66 M)
     32 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA           22                4.00              88.00
     33 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        1,140                4.00           4,560.00
     34 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM          160,000.00*        160,000.00
                                                                                                 TOTAL           1,979,979.00
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         09/12/00                                                                                                 09/13/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
  1 |        55,000.00*     55000.00|         5,000.00*      5000.00
  2 |        50,000.00*     50000.00|        10,000.00*     10000.00
  3 |       126,000.00*    126000.00|       250,000.00*    250000.00
  4 |         2,500.00       5000.00|         2,000.00       4000.00
  5 |         2,500.00       5000.00|           550.00       1100.00
  6 |             2.00       5980.00|             2.00       5980.00
  7 |            30.00       1410.00|            20.00        940.00
  8 |             3.00       3390.00|             2.00       2260.00
  9 |         1,000.00       3000.00|           500.00       1500.00
 10 |            22.00      32120.00|            37.00      54020.00
 11 |           200.00     144000.00|           200.00     144000.00
 12 |         3,500.00      42000.00|           500.00       6000.00
 13 |            95.00     291650.00|            35.00     107450.00
 14 |           600.00       7200.00|         4,000.00      48000.00
 15 |            50.00      16000.00|            95.00      30400.00
 16 |           175.00       1680.00|            95.00        912.00
 17 |           125.00      10625.00|           130.00      11050.00
 18 |           225.00     166500.00|           420.00     310800.00
 19 |            58.00     846800.00|            60.00     876000.00
 20 |            59.00      11800.00|           114.00      22800.00
 21 |             3.00        690.00|             5.00       1150.00
 22 |             2.50      10475.00|             3.00      12570.00
 23 |           650.00      16250.00|           600.00      15000.00
 24 |         3,000.00       8400.00|         2,000.00       5600.00
 25 |           250.00       1250.00|           200.00       1000.00
 26 |           500.00       9000.00|           400.00       7200.00
 27 |             5.00       2220.00|             3.00       1332.00
 28 |            40.00       2480.00|            45.00       2790.00
 29 |             1.00      12400.00|             1.50      18600.00
 30 |             2.00       2760.00|             3.00       4140.00
 31 |             2.00        300.00|             2.00        300.00
 32 |             4.00         88.00|             2.50         55.00
 33 |             4.00       4560.00|             5.00       5700.00
 34 |       102,000.00*    102000.00|       169,000.00*    169000.00
TOT                    1,998,028.00                   2,136,649.00


